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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Telefax: (075) 542-2368 Admin: 0917-3114144 EAIV: 0920-918-6016/0918-948-4565
EAIl: 0917-596-9282/ 0933-812-8897 Email: pgoadm2013@gmail.com

HON. AMADO . ESPINO 11l
Governor

NOTICE OF AWARD

24 January 2022

MS. RUBY F. PAET

Proprietor/Manager

ST. ALMER’S CONSTRUCTION AND ENTERPRISE
Brgy. Lucap, Alaminos City, Pangasinan

Dear Ms. Paet:

We are happy to notify you that the Construction/Installation of Solar Street Lights at Various
Barangays (A. Brgy. Batangcaoa; B. Brgy. Malayo; C. Brgy. Poblacion; D. Brgy. Malibong E. Brgy.
Baug) @ Urbiztondo, Pangagsinan, Provincial Fund, PR No. 2022-01-0135, Project ID No. PANG-
2021-12-2339-CW, is hereby awarded you as the Bidder with the Lowest Calculated/Rated Responsive
Bid at a Contract Price equivalent to Four Million Seven Hundred Ninety Nine Thousand Six
Hundred Twenty Three and 17/100 Pesos Only (P4,799,623.17).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

¢) Manpower Schedule

d) Equipment Utilization Schedule

¢) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly yours,
/)
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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO . ESPINO 111
Governor

NOTICE TO PROCEED

28 January 2022

MS. RUBY F. PAET

Proprietor/Manager

ST. ALMER’S CONSTRUCTION AND ENTERPRISE
Brgy. Lucap, Alaminos City, Pangasinan

Dear Ms. Paet:

The attached Contract Agreement having been approved, notice is hereby given to ST. ALMER’S
CONSTRUCTION AND ENTERPRISE that work may proceed on the Construction/Installation of
Solar Street Lights at Various Barangays (A. Brgy. Batangcaoa; B. Brgy. Malayo; C. Brgy.
Poblacion; D. Brgy. Malibong E. Brgy. Baug) @ Urbiztondo, Pangagsinan, Provincial Fund, PR
No. 2022-01-0135, Project ID No. PANG-2021-12-2339-CW, within seven (7) calendar days after the
receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and
conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided
hereunder. Keep one copy and return the other to the Provincial Government of Pangasinan.

Very truly yours,

-~
L ESPINO I1I

otice on
fithe Bjdde
U,

I acknowledge receipt of thi
Name of the Representativy
Authorized Signature
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CONTRACT AGREEMENT

This AGREEMENT made this 26" “ay of January 2022 between the PROVINCIAL GOVERNMENT OF
PANGASINAN (hereinafter called the “Enmtity”) and ST. ALMERS CONSTRUCTION ANF
ENTERPRISE, (hereinafter called the “Contractor”) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Construction/Installation of Solar Street
Lights at Various Barangays (A. Brgy. Batangcaoa; B. Brgy. Malayo; C. Brgy. Poblacion; D. Brgy.
Malibong E. Brgy. Baug) @ Urbiztondo, Pangagsinan, Provincial Fund, PR No. 2022-01-0135,
Project ID No. PANG-2021-12-2339-CW, (hereinafter called the “Civil Works”) and the Entity has accepted
the Bid for Four Million Seven Hundred Ninety Nine Thousand Six Hundred Twenty Three and
17/100 Pesos Only (P4,799,623.17) by the Contractor for the execution and completion of such Civil Works
and the remedying of any defects therein;

NOW, this AGREEMENT WITNESSETH as follows:

1 In this AGREEMENT, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to

2 The following documents shall be attached, deemed to form and to be read and construed as
part of this CONTRACT AGREEMENT, and shall be interpreted in the following order of
priority, to wit:

A. This Contract Agreement
B. Documents forming part of the Contract Agreement

1 Notice of Award (NOA) with the Contractor’s signed “Conforme”

2 Contractor’s Bid in the Form of Bid, including the Technical and Financial
Proposals as calculated by the Procuring Entity and conformed to by the Contractor
trough the NOA
Bidding Documents with Bulletins
Specifications
Drawings
Special Conditions of the Contract (SCC)

General Conditions of the Contract (GSS
Performance Security
Other Documents

(=R AV

Construction Methods

Construction Schedule

Manpower Schedule

Equipment Utilization Schedule

Construction Safety and Health Program approved by the DOLE
PERT/CPM Diagram with S-Curve and Cash Flow

mopooe

3 In consideration of the payments to be made by the Entity to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Entity to execute and complete the Civil
Works and remedy any defects therein in conformity with the provisions of the Contract in all

respects.

4 The Entity hereby covenants to pay the Contractor in consideration of the execution and
completion of the Civil Works and the remedying of defects wherein the Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and manner
prescribed in the Contract.

5 That the CONTRACTOR shall complete the project and turn over the same to the
PROCURING ENTITY within One Hundred Ninety (190) Calendar Days without any
further extension, provided, however, that the proper inspection shall have been conducted by
the Office of the Provincial Engineer of the Province.

6 That the CONTRACT shall be paid to the CONTRACTOR through the Government
disbursement procedure subject to the payment, retention money, and warranty provisions in
the General Conditions of the Contract, the Special Conditions of the Contract, and the Revised
IRR of Renublic Act No 9184
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IN WITNESS HEREOF, the parties hereto have caused this AGREEMENT to be executed the day and year
first before written.

PROVINCIAL GOVERNMENT ST. ALMER’S CO! STRU(‘I’ION
OF PANGASINAN RP

WITNESSES

Contractor’s Witness

al Accountant

ACKNOWLEDGEMENT

Republic of the Philippines )

Province of Pangasinan ) SS.
Municipality of Yoies
T PR e ( AVEN], PANGASY!

BEFORE ME, a Notary Public, for and in Pangasinan, Philippines, personally

appeared the following:

HON. AMADO L ESPINO 111 Proof of Identity Gov't ID No. R2014-1833

(Entity) Issued at Lingayen, Pangasinan

Date Issued 15 August 2018

RUBY F. PAET Proof of Identity

(Contractor) Issued at

Expiry Date

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity

they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Construction/Installation of Solar Street Lights
at Various Barangays (A. Brgy. Batangcaoa; B. Brgy. Malayo; C. Brgy. Poblacion; D. Brgy.
Malibong E. Brgy. Baug) @ Urbiztondo, Pangagsinan, Provincial Fund, PR No. 2022-01-0135,
Project ID No. PANG-2021-12-2339-CW, consisting of two (2) pages including this page where the
acknowledgement is written. Pages One and Two are signed on the corresponding spaces provided thereof by
the Parties and their instrumental witnesses and sealed with my notarial seal.
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