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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Telefax: (075) 542-2368 Admin: 0917-3114144 EAIV: 0920-918-6016/0918-948-4565
EAIl: 0917-596-9282/ 0933-812-8897 Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO 1l
Governor

NOTICE OF AWARD

24 January 2022

MR. JERRY G. LIM

General Manager

MIGHTYWAY CONSTRUCTION AND SUPPLY
No. 177, Bari, Mangaldan, Pangasinan

Dear Mr. Lim:

We are happy to notify you that the Construction/Installation of Solar Street Lights and Concreting
of Barangay Roads at Various Barangays (A. Construction/Installation of Solar Street Lights, Bgry.
Parayao; B. Construction/Installation of Solar Street Lights, Brgy. Quintong; C.
Construction/Installation of Solar Street Lights. Brgy. Bugallon; D. Concreting of Barangay Road,
Brgy. Pagal; E. Concreting of Barangay Road, Brgy. Cacaritan) @ San Carlo0s City, Pangasinan,
Provincial Fund, PR No. 2022-01-0131, Project ID No. PANG-2021-12-2556-CW, is hereby awarded
you as the Bidder with the Lowest Calculated/Rated Responsive Bid at a Contract Price equivalent to
Four Million Nine Hundred Eighty Eight Thousand Three Hundred Eighty One and 45/100
Pesos Only (P4,988,381.45).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

c) Manpower Schedule

d) Equipment Utilization Schedule

¢) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly ygfi)
\J

W, AMADO I ESPINO II
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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO |. ESPINO Il
Governor

NOTICE TO PROCEED

28 January 2022

MR. JERRY G. LIM

General Manager

MIGHTYWAY CONSTRUCTION AND SUPPLY
No. 177, Bari, Mangaldan, Pangasinan

Dear Mr. Lim:

The attached Contract Agreement having been approved, notice is hereby given to MIGHTYWAY
CONSTRUCTION AND SUPPLY that work may proceed on the Construction/Installation of Solar
Street  Lights and Concreting of Barangay Roads at Various Barangays (A.
Construction/Installation of Solar Street Lights, Bgry. Parayao; B. Construction/Installation of
Solar Street Lights, Brgy. Quintong; C. Construction/Installation of Solar Street Lights. Brgy.
Bugallon; D. Concreting of Barangay Road, Brgy. Pagal; E. Concreting of Barangay Road, Brgy.
Cacaritan) @ San Carlo0Os City, Pangasinan, Provincial Fund, PR No. 2022-01-0131, Project ID
No. PANG-2021-12-2556-CW, within seven (7) calendar days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and
conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided
hereunder. Keep one copy and return the other to the Provincial Government of Pangasinan.

Very trul ‘ ours,

\. AMADO I. ESPINO IIT

~k=x

T acknowledge receipt of thisg\Notice on 128 g 202’0
Name of the Representative pi the Biddgr
Authorized Signature
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CONTRACT AGREEMENT

This AGREEMENT made this 26" day of January 2022 between the PROVINCIAL GOVERNMENT OF
PANGASINAN (hereinafter called the “Entity”) and MIGHTYWAY CONSTRUCTION AND SUPPLY
(hereinafter called the “Contractor”) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Construction/Installation of Solar Street
Lights and Concreting of Barangay Roads at Various Barangays (A. Construction/Installation of Solar Street
Lights, Bgry. Parayao; B. Construction/Installation of Solar Street Lights, Brgy. Quintong; C.
Construction/Installation of Solar Street Lights. Brgy. Bugallon; D. Concreting of Barangay Road, Brgy.
Pagal; E. Concreting of Barangay Road, Brgy. Cacaritan) @ San Carlo0s City, Pangasinan, Provincial Fund,
PR No. 2022-01-0131, Project ID No. PANG-2021-12-2556-CW, (hereinafter called the “Civil Works”) and
the Entity has accepted the Bid for Four Million Nine Hundred Eighty Eight Thousand Three
Hundred Eighty One and 45/100 Pesos Only (P4,988,381.45) by the Contractor for the execution and
completion of such Civil Works and the remedying of any defects therein;

NOW, this AGREEMENT WITNESSETH as follows:

1 In this AGREEMENT, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to

2 The following documents shall be attached, deemed to form and to be read and construed as part
of this CONTRACT AGREEMENT, and shall be interpreted in the following order of priority,
to wit:

A. This Contract Agreement
B Documents forming part of the Contract Agreement
1 Notice of Award (NOA) with the Contractor’s signed “Conforme”
2 Contractor’s Bid in the Form of Bid, including the Technical and

Financial Proposals as calculated bythe Procuring Entity abd conformed

to by the Contractor trough the NOA

Bidding Documents with Bulletins

Specifications

Drawings

Special Conditions of the Contract (SCC)

General Conditions of the Contract (GSS)

Performance Security

Other Documents

Construction Methods

Construction Schedule

Manpower Schedule

Equipment Utilization Schedule

Construction Safety and Health Program approved by the

DOLE

f. PERT/CPM Diagram with S-Curve and Cash Flow
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3 In consideration of the payments to be made by the Entity to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Entity to execute and complete the Civil
Works and remedy any defects therein in conformity with the provisions of the Contract in all

respects.

4 The Entity hereby covenants to pay the Contractor in consideration of the execution and completion
of the Civil Works and the remedying of defects wherein the Contract Price or such other sum as
may become payable under the provisions of the Contract at the times and manner prescribed in
the Contract.

5 That the CONTRACTOR shall complete the project and turn over the same to the PROCURING
ENTITY within One Hundred Forty Six (146) Calendar Days without any further extension,
provided, however, that the proper inspection shall have been conducted by the Office of the
Provincial Engineer of the Province.

6 That the CONTRACT shall be paid to the CONTRACTOR through the Government
disbursement procedure subject to the payment, retention money, and warranty provisions in the
General Conditions of the Contract, the Special Conditions of the Contract, and the Revised IRR
of Republic Act. No. 9184,
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IN WITNESS HEREOF, the parties hereto have caused this AGREEMENT to be executed the day and year
first before written.

PROVINCIAL GOVERNMENT MIGHTYWAY CONSTRUCTION
OF PANGASINAN AND SUPPLY

anager

Contractor’s Witness

ACKNOWLEDGEMENT

Republic of the Philippines )

Province of Pangasinan
Municipality of - PA’,“ “ﬁﬁ‘&

BEFORE ME, a Notary Public, for and in Mmmsmm Philippines, personally appeared the
following:

HON. AMADO L ESPINO 111 Proof of Identity Gov’t ID No. R2014-1833
(Entity) Issued at Lingayen, Pangasinan
Date Issued 15 August 2018
JERRY G. LIM Proof of Identity
(Contractor) Issued at
Expiry Date

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Construction/Installation of Solar Street Lights
and Concreting of Barangay Roads at Various Barangays (A. Construction/Installation of Solar
Street Lights, Bgry. Parayao; B. Construction/Installation of Solar Street Lights, Brgy. Quintong;
C. Construction/Installation of Solar Street Lights. Brgy. Bugallon; D. Concreting of Barangay
Road, Brgy. Pagal; E. Concreting of Barangay Road, Brgy. Cacaritan) @ San Carlo0s City,
Pangasinan, Provincial Fund, PR No. 2022-01-0131, Project ID No. PANG-2021-12-2556-CW,
consisting of two (2) pages including this page where the acknowledgement is written. Pages One and Two are
signed on the corresponding spaces provided thereof by the Parties and their instrumental witnesses and sealed

with my notarial seal.

§ JAN 2022
WITNESS MY HAND AND SEAL this gzy
at s AVERL P/ Pangasinan.

ATTY. MWC. CASTRO

NOTARY RIS 2025
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