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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920.918-6016/0918-945-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO 11|
Governor

NOTICE TO PROCEED

28 January 2022

MS. MARIAN MARGIE C. BAUZON
Proprietor/Manager

MCB CONSTRUCTION AND SUPPLY
San Miguel, Calasiao, Pangasinan

Dear Ms. Bauzon:

The attached Contract Agreement having been approved, notice is hereby given to MCB
CONSTRUCTION AND SUPPLY that work may proceed on the Concreting of Barangay Roads
/Path Walk at Various Barangays (A. Concreting of Barangay Road, Brgy. San Isidro; B.
Concreting of Barangay Road, Brgy. Bensican; C. Concreting of Barangay Road, Salingcob; D.
Concreting of Path Walk, Brgy. Dalumpinas; E. Concreting of Path Walk, Brgy. Lungao; F.
Concreting of Path Walk, Brgy. Salpad) @ San Nicolas, Pangasinan, Provincial Fund, PR No. 2022-
01-0112, Project ID No. Pang-2021-12-2720-CW, within seven (7) calendar days after the receipt of
this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and
conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided
hereunder. Keep one copy and return the other to the Provincial Government of Pangasinan.

Very truly ygurs,

/AMADO 1. ESPINO III

acknowledge receipt of this Notice on © 28 20,

Name of the Representative of the Bidder
Authorized Signature

oy

AMBISY@N
NATINZ040
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CONTRACT AGREEMENT

This AGREEMENT made this 26" day of January 2022 between the PROVINCIAL GOVERNMENT OF
PANGASINAN (hereinafter called the “Entity”) and MCB CONSTRUCTION AND SUPPLY (hereinafter
called the “Contractor”) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Concreting of Barangay Roads /Path
Walk at Various Barangays (A. Concreting of Barangay Road, Brgy. San Isidro; B. Concreting of
Barangay Road, Brgy. Bensican; C. Concreting of Barangay Road, Salingcob; D. Concreting of
Path Walk, Brgy. Dalumpinas; E. Concreting of Path Walk, Brgy. Lungao; F. Concreting of Path
Walk, Brgy. Salpad) @ San Nicolas, Pangasinan, Provincial Fund, PR No. 2022-01-0112, Project
ID No. Pang-2021-12-2720-CW, (hereinafter called the “Civil Works”) and the Entity has accepted the Bid
for Five Million Nine Hundred Eighty Six Thousand Seven Hundred Sixty Nine and 26/100 Pesos
Only (P5,986,769.26) by the Contractor for the execution and completion of such Civil Works and the
remedying of any defects therein; :

NOW, this AGREEMENT WITNESSETH as follows:

1 In this AGREEMENT, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2 The following documents shall be attached, deemed to form and to be read and construed as
part of this CONTRACT AGREEMENT, and shall be interpreted in the following order of
priority, to wit:

A. This Contract Agreement
B. Documents forming part of the Contract Agreement
1 Notice of Award (NOA) with the Contractor’s signed “Conforme”
2 Contractor’s Bid in the Form of Bid, including the Technical and Financial
Proposals as calculated by the Procuring Entity and conformed to by the
Contractor trough the NOA
Bidding Documents with Bulletins
Specifications
Drawings
Special Conditions of the Contract (SCC)
General Conditions of the Contract (GSS)
Performance Security
Other Documents
a .Construction Methods
b .Construction Schedule
¢ .Manpower Schedule
d .Equipment Utilization Schedule
e .Construction Safety and Health Program approved by the DOLE
f PERT/CPM Diagram with S-Curve and Cash Flow

N--C RN - NEV R Nt )

3 In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Entity to execute and complete the Civil Works and remedy
any defects therein in conformity with the provisions of the Contract in all respects.

4 The Entity hereby covenants to pay the Contractor in consideration of the execution and completion
of the Civil Works and the remedying of defects wherein the Contract Price or such other sum as may
become payable under the provisions of the Contract at the times and manner prescribed in the Contract.

5 That the CONTRACTOR shall complete the project and turn over the same to the PROCURING
ENTITY within One Hundred Eighteen (118) Calendar Days without any further extension,
provided, however, that the proper inspection shall have been conducted by the Office of the Provincial
Engineer of the Province.

6 That the CONTRACT shall be paid to the CONTRACTOR through the Government disbursement
procedure subject to the payment, retention money, and warranty provisions in the General Conditions
of the Contract, the Special Conditions of the Contract, and the Revised IRR of Republic Act. No.
9184.
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IN WITNESS HEREOF, the parties hereto have caused this AGREEMENT to be executed the day and year
first before written.

PROVINCIAL GOVERNMENT MCB CONSTRUCTION AND SUPPLY
OF PANGASINAN

BY:

é'f % WITNESSES
Provincial Treasurer Contractor’s Witness

ACKNOWLEDGEMENT

Republic of the Philippines )
Province of Pangasinan ) S.
Municipality of )

)

oS 2 = ',YHG.
BEFORE ME, a Notary Public, for and in Pangasinan, Philippines, personally appeared the
following:
HON. AMADO 1. ESPINO 111 Proof of Identity Gov’t ID No. R2014-1833
(Entity) Issued at Lingayen, Pangasinan
Date Issued 15 August 2018
MARIAN MARGIE BAUZON Proof of Identity
(Contractor) Issued at
Expiry Date

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Concreting of Barangay Roads /Path Walk at
Various Barangays (A. Concreting of Barangay Road, Brgy. San Isidro; B. Concreting of Barangay
Road, Brgy. Bensican; C. Concreting of Barangay Road, Salingcob; D. Concreting of Path Walk,
Brgy. Dalumpinas; E. Concreting of Path Walk, Brgy. Lungao; F. Concreting of Path Walk, Brgy.
Salpad) @ San Nicolas, Pangasinan, Provincial Fund, PR No. 2022-01-0112, Project ID No. Pang-
2021-12-2720-CW, consisting of two (2) pages including this page where the acknowledgement is written,
Pages One and Two are signed on the corresponding spaces provided thereof by the Parties and their instrumental
witnesses and sealed with my notarial seal.

WITNESS MY HAND AND SEAL this R 6 JAN %g%%f

o svmer papcRongggan. &
: ATTY. MEATRE casTRO
NOTARY PUBLI
UNQTARXR 2023
COM. SN. 12-06-2021-L-009
TR NO. 8606211 / 01-03-2022
LINGAYEN, PANGASINAN

oo Mo nr MCLE NO. VI0003170
el - ROLL OF ATTY. NO. 29986
age No. IBP LIFETIME NO. 017928

Book No. X /X
Series of 2022
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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Telefax: (075) 542-2368 Admin: 0917-3114144 EAIV: 0920-918-6016/0918-948-4565
EAll: 0917-596-9282/ 0933-812-8897 Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO Ill
Governor

NOTICE OF AWARD

24 January 2022

MS. MARIAN MARGIE C. BAUZON
Proprietor/Manager

MCB CONSTRUCTION AND SUPPLY
San Miguel, Calasiao, Pangasinan

Dear Ms. Bauzon:

We are happy to notify you that the Concreting of Barangay Roads /Path Walk at Various Barangays
(A. Concreting of Barangay Road, Brgy. San Isidro; B. Concreting of Barangay Road, Brgy.
Bensican; C. Concreting of Barangay Road, Salingcob; D. Concreting of Path Walk, Brgy.
Dalumpinas; E. Concreting of Path Walk, Brgy. Lungao; F. Concreting of Path Walk, Brgy. Salpad)
@ San Nicolas, Pangasinan, Provincial Fund, PR No. 2022-01-0112, Project ID No. Pang-2021-12-
2720-CW, is hereby awarded you as the Bidder with the Lowest Calculated/Rated Responsive Bid at a
Contract Price equivalent to Five Million Nine Hundred Eighty Six Thousand Seven Hundred Sixty
Nine and 26/100 Pesos Only (P5,986,769.26).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods
b) Construction Schedule
¢) Manpower Schedule
d) Equipment Utilization Schedule
¢) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow
You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.
Very truly yours,

. AMADO L ESPINO III

Conforme:

0 2024/
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