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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Telefax: (075) 542-2368 Admin: 0917-3114144 EAIV: 0920-918-6016/0918-948-4565
EAll: 0917-596-9282/ 0933-812-8897 Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO 11l
Governor

NOTICE OF AWARD

24 January 2022

MS. GARLY S. MACARANAS
Proprietor/Manager

BET CONSTRUCTION AND SUPPLY
Brgy. Mapolopolo, Basista, Pangasinan

Dear Ms. Macaranas:

We are happy to notify you that the Concreting of Barangay Roads/Path Walk and
Fabrication/Installation of Solar Street Lights at Various Barangays (A. Concreting of Path Walk,
Brgy. Calmay: B. Concreting of Barangay Road, Brgy. Calacagan; C. Concreting of Barangay
Road, Brgy. Nanbagatan: D. Concreting of Barangay Road, Brgy. Anis; E. Concreting of Barangay
Road, Brgy. Cabilaoan West; F. Fabrication/Installation of Solar Street Lights, Brgy. Turko) @
Laoac, Pangasinan, Provincial Fund, PR No. 2022-01-0115, Project ID No. PANG-2021-12-2557-
CW, is hereby awarded you as the Bidder with the Lowest Calculated/Rated Responsive Bid at a
Contract Price equivalent to Five Million Nine Hundred Ninety One Thousand One Hundred
Seventy and 61/100 Pesos Only (P5,991,170.61).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

¢) Manpower Schedule

d) Equipment Utilization Schedule

¢) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly yoyss,

ADO 1. ESPINO III

Conforme;

Dae: Thg Xzp R e ————
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Province of Pangasinan
Office of the Governor
Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565

Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO 1. ESPINO 111
Governor

NOTICE TO PROCEED

28 January 2022

MS. GARLY S. MACARANAS
Proprietor/Manager

BET CONSTRUCTION AND SUPPLY
Brgy. Mapolopolo, Basista, Pangasinan

Dear Ms. Macaranas:

The attached Contract Agreement having been approved, notice is hereby given to BET
CONSTRUCTION AND SUPPLY that work may proceed on the Concreting of Barangay
Roads/Path Walk and Fabrication/Installation of Solar Street Lights at Various Barangays (A.
Concreting of Path Walk, Brgy. Calmay: B. Concreting of Barangay Road, Brgy. Calaoagan; C.
Concreting of Barangay Road, Brgy. Nanbagatan: D. Concreting of Barangay Road, Brgy. Anis; E.
Concreting of Barangay Road, Brgy. Cabilaoan West; F. Fabrication/Installation of Solar Street
Lights, Brgy. Turko) @ Laoac, Pangasinan, Provincial Fund, PR No. 2022-01-0115, Project ID No.
PANG-2021-12-2557-CW, within seven (7) calendar days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and
conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided
hereunder. Keep one copy and return the other to the Provincial Government of Pangasinan.

Very truly yeurs,

/
HON/AMADO 1. ESPINO III

‘acknowledge receipt of this Notice on  ~3n ,-7@ 77621/
Name of the Representatg the Bidder
Authorized Signature
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CONTRACT AGREEMENT

This AGREEMENT made this 26* day of January 2022 between the PROVINCIAL GOVERNMENT OF
PANGASINAN (hereinafter called the “Entity”) and BET CONSTRUCTION AND SUPPLY (hereinafter
called the “Contractor™) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Concreting of Barangay Roads/Path
Walk and Fabrication/Installation of Solar Street Lights at Various Barangays (A. Concreting of
Path Walk, Brgy. Calmay: B. Concreting of Barangay Road, Brgy. Calaoagan; C. Concreting of
Barangay Road, Brgy. Nanbagatan: D. Concreting of Barangay Road, Brgy. Anis; E. Concreting of
Barangay Road, Brgy. Cabilaoan West; F. Fabrication/Installation of Solar Street Lights, Brgy.
Turko) @ Laoac, Pangasinan, Provincial Fund, PR No. 2022-01-0115, Project ID No. PANG-2021-
12-2557-CW, (hereinafter called the “Civil Works”) and the Entity has accepted the Bid for Five Million
Nine Hundred Ninety One Thousand One Hundred Seventy and 61/100 Pesos Only
(P5,991,170.61) by the Contractor for the execution and completion of such Civil Works and the remedying
of any defects therein;

NOW, this AGREEMENT WITNESSETH as follows:

1 In this AGREEMENT, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2 The following documents shall be attached, deemed to form and to be read and construed as
part of this CONTRACT AGREEMENT, and shall be interpreted in the following order of
priority, to wit:

C. This Contract Agreement
D. Documents forming part of the Contract Agreement
3 Notice of Award (NOA) with the Contractor’s signed “Conforme
4  Contractor’s Bid in the Form of Bid, including the Technical and Financial Proposals
as calculated by the Procuring Entity and conformed to by the Contractor trough the
NOA
Bidding Documents with Bulletins
Specifications
Drawings
Special Conditions of the Contract (SCC)
General Conditions of the Contract (GSS)
Performance Security
Other Documents
a. Construction Methods
b .Construction Schedule
¢ .Manpower Schedule
d .Equipment Utilization Schedule
e .Construction Safety and Health Program approved by the DOLE
f PERT/CPM Diagram with S-Curve and Cash Flow

(=R RN VR

3 Inconsideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Entity to execute and complete the Civil Works and remedy
any defects therein in conformity with the provisions of the Contract in all respects.

4 The Entity hereby covenants to pay the Contractor in consideration of the execution and completion
of the Civil Works and the remedying of defects wherein the Contract Price or such other sum as may
become payable under the provisions of the Contract at the times and manner prescribed in the Contract.

5 That the CONTRACTOR shall complete the project and turn over the same to the PROCURING
ENTITY within One Hundred Seventy Seven (177) Calendar Days without any further extension,
provided, however, that the proper inspection shall have been conducted by the Office of the Provincial
Engineer of the Province.

6 That the CONTRACT shall be paid to the CONTRACTOR through the Government disbursement
procedure subject to the payment, retention money, and warranty provisions in the General Conditions
of the Contract, the Special Conditions of the Contract, and the Revised IRR of Republic Act. No.
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IN WITNESS HEREOF, the parties hereto have caused this AGREEMENT to be executed the day and year
first before written.

PROVINCIAL GOVERNMENT BET CONSTRUCTION
OF PANGASINAN AND SUPPLY
BY:
ARLY A
Prop T
WITNESSES
Prpvincial Treasurer Contractor’s Witness
W Accountant
ACKNOWLEDGEMENT
Republic of the Philippines )
Province of Pangasinan S.S.
- g °Wm
UBGAVEM. PARGASH,
BEFORE ME, a Notary Public, for and in , Pangasinan, Philippines, personally appeared the
following:
HON. AMADO 1. ESPINO 111 Proof of Identity Gov't ID No. R2014-1833
(Entity) Issued at Lingayen, Pangasinan
Date Issued 15 August 2018
GARLY S. MACARANAS Proof of Identity
(Contractor) Issued at
Expiry Date

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Concreting of Barangay Roads/Path Walk and
Fabrication/Installation of Solar Street Lights at Various Barangays (A. Concreting of Path Walk,
Brgy. Calmay: B. Concreting of Barangay Road, Brgy. Calaoagan; C. Concreting of Barangay
Road, Brgy. Nanbagatan: D. Concreting of Barangay Road, Brgy. Anis; E. Concreting of Barangay
Road, Brgy. Cabilaoan West; F. Fabrication/Installation of Solar Street Lights, Brgy. Turko) @
Laoac, Pangasinan, Provincial Fund, PR No. 2022-01-0115, Project ID No. PANG-2021-12-2557-
CW, consisting of two (2) pages including this page where the acknowledgement is written. Pages One and Two
are signed on the corresponding spaces provided thereof by the Parties and their instrumental witnesses and

sealed with my notarial seal. i 5 JAN 2022

WITNESS MY HANDANB iEAL this day of
at_, an.
ATTY. MELVIN C. CASTRO

NOTARY PUBLIC

N 31,2023
COM. u.lxm -E;on-t-m
TR NO. 8606211 / 01-03-2022
LINGAYEN, PANGASINAN
MCLE NO. V10003170
ROLL OF ATTY. NO. 29986
1BP LIFETIME NO. 017928
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