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Republic of the Philippines
Province of Pangasinan

Office of the Gobernor

Capitol Compound, Lingayen, Pangasinan
incis i itor: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
L Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO Il
Governor

NOTICE OF AWARD

14 February 2022

MS. MARIAN MARGIE C. BAUZON
Proprietor/Manager

MCB CONSTRUCTION AND SUPPLY
San Miguel, Calasiao, Pangasinan

Dear Ms. Bauzon:

We are happy to notify you that the Replacement of Day Care Center, Construction of Perimeter Fence,
Construction/Installation of Solar Street Lights and Concreting of Path Walk at Various Barangays (A.
Replacement of Dilapidated Day Care Center (Phase 1), Brgy. Gabon; B. Construction of Perimeter Fence
with ate and Extension of Barangay Hall, Brgy. Poblacion East; C. Construction/Installation of Solar Street
Lights, Brgy. Talibaew; D. Concreting of Path Walk, Brgy. Banaoang; E. Concreting of Path Walk, Brgy.
San Vicenete) @ Calasiao, Pangasinan, Provincial Fi und, PR No. 2022-01-0420, Project ID No. PANG-2022-
01-0061-CW, is hereby awarded you as the Bidder with the Lowest Calculated/Rated Responsive Bid
at a Contract Price equivalent to Three Million Seven Hundred Ninety Four Thousand Five
Hundred Eleven and 57/100 Pesos Only (P3,794,511.57).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

¢) Manpower Schedule

d) Equipment Utilization Schedule

e) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly yours,
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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO . ESPINO 11l
Governor

NOTICE TO PROCEED

18 February 2022

MS. MARIAN MARGIE C. BAUZON
Proprietor/Manager

MCB CONSTRUCTION AND SUPPLY
San Miguel, Calasiao, Pangasinan

Dear Ms. Bauzon:

The attached Contract Agreement having been approved, notice is hereby given to MCB CONSTRUCTION
AND SUPPLY that work may proceed on the Replacement of Day Care Center, Construction of Perimeter
Fence, Construction/Installation of Solar Street Lights and Concreting of Path Walk at Various Barangays
(A. Replacement of Dilapidated Day Care Center (Phase 1), Brgy. Gabon; B. Construction of Perimeter Fence
with ate and Extension of Barangay Hall, Brgy. Poblacion East; C. Construction/Installation of Solar Street
Lights, Brgy. Talibaew; D. Concreting of Path Walk, Brgy. Banaoang; E. Concreting of Path Walk, Brgy.
San Vicenete) @ Calasiao, Pangasinan, Provincial Fund, PR No. 2022-01-0420, Project ID No. PANG-2022-
01-0061-CW, within seven (7) calendar days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and conditions of the
Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided hereunder.
Keep one copy and return the other to the Provincial Government of Pangasinan.

Very truly ygurs,

MADO L ESPINO III

knowledge receipt of this Notice on _ d=edo - I& 2022
ame of the Representative o/%e\Bidder
Authorized Signature

| E

by
AMBISY@N O ]A?
NATINZ040~—
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CONTRACT AGREEMENT

This AGREEMENT made this 16% day of February 2022 between the PROVINCIAL GOVERNMENT OF
PANGASINAN, Capitol Compound, Lingayen, Pangasinan (hereinafter called the “Entity”) and MCB
CONSTRUCTION AND SUPPLY, Brgy. San Miguel, Calasiao, Pangasinan, (hereinafter called the
“Contractor”) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Replacement of Day Care Center,
Construction of Perimeter Fence, Construction/Installation of Solar Street Lights and Concreting of Path
Walk at Various Barangays (A. Replacement of Dilapidated Day Care Center (Phase ), Brgy. Gabon; B.
Construction of Perimeter Fence with ate and Extension of Barangay Hall, Brgy. Poblacion East; C.
Construction/Installation of Solar Street Lights, Brgy. Talibaew; D. Concreting of Path Walk, Brgy.
Banaoang; E. Concreting of Path Walk, Brgy. San Vicenete) @ Calasiao, Pangasinan, Provincial Fund, PR
No. 2022-01-0420, Project ID No. PANG-2022-01-0061-CW, (hereinafter called the “Civil Works™) and the
Entity has accepted the Bid for Three Million Seven Hundred Ninety Four Thousand Five Hundred
Eleven and 57/100 Pesos Only (P3,794,511.57) by the Contractor for the execution and completion of
such Works and the remedying of any defects therein;

NOW, THIS AGREEMENT WITNESSETH AS FOLLLOWS:

1 In this AGREEMENT, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to

2 The following documents as required by the 2016 Revised Implementing Rules and Regulations
of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this
AGREEMENT, viz.:

a. Philippine Bidding Documents (PBDs);

1 Drawings/Plans;

ii. Specifications;

iii. Bill of Quantities;

iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, in any;

b. Winning Bidder’s bid, including the Eligibility Requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding envelopes,
as annexes, and all other documents submitted (e.g. Bidder’s response to request for
clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring
Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto, and

e. Other contract documents that may be required by existing laws and/or the Procuring Entity
concerned in the PBDs. Winning bidder agrees that additional contract documents or
information prescribed by the GPPB at that are subsequently required for submission
after the contract execution, such as the Notice to Proceed, Variation Orders and

Warranty Security, shall likewise form_part of the Contract.

3 Inconsideration for the sum of Three Million Seven Hundred Ninety Four Thousand Five
Hundred Eleven and 57/100 Pesos Only (P3,794,511.57) or such other sums as may be
ascertained, MCB CONSTRUCTION AND SUPPLY, agrees to the Replacement of Day Care
Center, Construction of Perimeter Fence, Construction/Installation of Solar Street Lights and
Concreting of Path Walk at Various Barangays (A. Replacement of Dilapidated Day Care Center
(Phase 1), Brgy. Gabon; B. Construction of Perimeter Fence with ate and Extension of Barangay
Hall, Brgy. Poblacion East; C. Construction/Installation of Solar Street Lights, Brgy. Talibaew;
D. Concreting of Path Walk, Brgy. Banaoang; E. Concreting of Path Walk, Brgy. San Vicenete)
@ Calasiao, Pangasinan, Provincial Fund, PR No. 2022-01-0420, Project ID No. PANG-2022-
01-0061-CW, in accordance with his/her/its Bid.
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4 The PROVINCIAL GOVERNMENT OF PANGASINAN agrees to pay the above-mentioned
sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first
before written

MARIAN
Proprietor/Manager
For:
PROVINCIAL GOVERNMENT MCB CONSTRUCTION
OF PANGASINAN AND SUPPLY

ACKNOWLEDGEMENT

Republic of the Philippines )

Province of Pangasinan ) S
Municipality of a .~=¢,s.1m
- e AVERL PAN .
BEFORE ME, a Notary Public, for and in inan, Philippines, personally appeared the
following:
HON. AMADO I. ESPINO 11T Proof of Identity Gov’t ID No. R2014-1833
(Entity) Issued at Lingayen, Pangasinan
Date Issued 15 August 2018
MARIAN MARGIE BAUZON Proof of Identity
(Contractor) Issued at
Expiry Date

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Replacement of Day Care Center, Construction of
Perimeter Fence, Construction/Installation of Solar Street Lights and Concreting of Path Walk at Various
Barangays (A. Replacement of Dilapidated Day Care Center (Phase 1), Brgy. Gabon; B. Construction of
Perimeter Fence with ate and Extension of Barangay Hall, Brgy. Poblacion East; C.
Construction/Installation of Solar Street Lights, Brgy. Talibaew; D. Concreting of Path Walk, Brgy.
Banaoang; E. Concreting of Path Walk, Brgy. San Vicenete) @, Calasiao, Pangasinan, Provincial Fund, PR
No. 2022-01-0420, Project ID No. PANG-2022-01-0061-CW, consisting of two (2) pages including this page
where the acknowledgement is written. Pages One and Two are signed on the corresponding spaces provided
thereof by the Parties and their instrumental witnesses and sealed with my notarial seal.

WITNESS MY FAL this dayof 16 FEB 202

A k. Y 4
A 16
ATTY. MELVIN C. CA5TRO
uWYIEIRY LB, o,

~OM. SN. 12-06-2021-L-009
‘R NO. 8606211 / 01-03-202

LINGAYEN, PANGASINAN
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