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CONTRACT AGREEMENT

This AGREEMENT made this 23 day of March 2022 between the PROVINCIAL
GOVERNMENT OF PANGASINAN, Capitol Compound, Lingayen, Pangasinan (hereinafter called
the “Entity”) and ALCEL CONSTRUCTION, Quezon Avenue, Brgy. Poblacion, Alaminos City,
Pangasinan, (hereinafter called the “Contractor”) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Improvement of mangrove Nursery
Shed @ OPAG, Brgy. Arnedo, Bolinao, Pangasinan, Provincial Fund, PR No. 2022-02-1344,
Project ID No. PANG-2022-02-0327-CW, (hereinafter called the “Civil Works™) and the Entity has
accepted the Bid for One Million Two Hundred Ninety Six Thousand One Hundred Ninety Five
and 24/100 Pesos Only (P1,296,195.24) by the Contractor for the execution and completion of such
Works and the remedying of any defects therein;

NOW, THIS AGREEMENT WITNESSETH AS FOLLLOWS:

1 In this AGREEMENT, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to

2 The following documents as required by the 2016 Revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed
as part of this AGREEMENT, viz.:

a. Philippine Bidding Documents (PBDs);

i Drawings/Plans;

ii. Specifications;

il Bill of Quantities;

iv. General and Special Conditions of Contract;
Vi Supplemental or Bid Bulletins, in any;

b. Winning Bidder’s bid, including the Eligibility Requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e.g. Bidder’s response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto, and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional
contract documents or_information prescribed by the GPPB at that are
subsequently required for submission_after the contract execution, such as the
Notice to Proceed, Variation Orders and Warranty Security, shall likewise
form part of the Contract.

3 In consideration for the sum of One Million Two Hundred Ninety Six Thousand One
Hundred Ninety Five and 24/100 Pesos Only (P1,296,195.24) or such other sums as may
be ascertained, ALCEL CONSTRUCTION, agrees to the Improvement of mangrove
Nursery Shed @ OPAG, Brgy. Arnedo, Bolinao, Pangasinan, Provincial Fund, PR No.
2022-02-1344, Project ID No. PANG-2022-02-0327-CW, in accordance with his/her/its
Bid.
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4 The PROVINCIAL GOVERNMENT OF PANGASINAN agrees to pay the above-
mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year
first before written

ALEXANDER M. ANG
Proprietor/Manager

For: Fof:
PROVINCIAL GOVERNMENT ALCEL CONSTRUCTION
OF PANGASINAN

ACKNOWLEDGEMENT

Republic of the Philippines )

Province of Pangasinan, ) S:8:
Municipality of 2
BEFORE ME, a Notary Public, for and in . Pangasinan, Philippines, personally appeared the
following:
HON. AMADO L ESPINO 1I Proof of Identity Gov’t ID No. R2014-1833
(Entity) Issued at Lingayen, Pangasinan
Date Issued 15 August 2018
ALEXANDER M. ANG Proof of Identity
(Contractor) Issued at
Expiry Date

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Improvement of mangrove Nursery Shed @
OPAG, Brgy. Arnedo, Bolinao, Pangasinan, Provincial Fund, PR No. 2022-02-1344, Project ID No.
PANG-2022-02-0327-CW, consisting of two (2) pages including this page where the acknowledgement is
written. Pages One and Two are signed on the corresponding spaces provided thereof by the Parties and their
instrumental witnesses and sealed with my notarial seal.

WITNESS MY HAND AND SEAL this day of :
at _(WUAAVST by Pangasinan.

e
ATTY. MELVIN C. CASTRO
uneNOEESRS PEBLIG .

“OM. SN. 12-06-2021-L-009
R NO. 8606211 / 01-03-202.
LINGAYEN, PANGASINAN
Doc.No. 343 MCLE NO. VI0003170

Page No. bad ROLL OF ATTY. NO. 29986
Book No. Yiv I8P LIFETIME NO. 017928
Series of 2022
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Republic of the Philippines
Province of Pangasinan

Office of the Gobernor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO L. ESPINO 1l
Governor

NOTICE OF AWARD

21 March 2022

MR. ALEXANDER M. ANG
Proprietor/Manager

ALCEL CONSTRUCTION
Quezon Avenue, Poblacion,
Alaminos City, Pangasinan

Dear Mr. Ang:

We are happy to notify you that the Improvement of mangrove Nursery Shed @ OPAG, Brgy. Arnedo,
Bolinao, Pangasinan, Provincial Fund, PR No. 2022-02-1344, Project ID No. PANG-2022-02-0327-
CW, is hereby awarded you as the Bidder with the Lowest Calculated/Rated Responsive Bid at a
Contract Price equivalent to One Million Two Hundred Ninety Six Thousand One Hundred Ninety
Five and 24/100 Pesos Only (P1,296,195.24).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

¢) Manpower Schedule

d) Equipment Utilization Schedule

e) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly yours,

—

ON. DO L ESPINO III

Conforme:

|
N — l
A e O .2
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Republic of the Philippines
Province of Pangasinan

Office of the Gobernor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO 11l
Governor

NOTICE TO PROCEED

25 March 2022

MR. ALEXANDER M. ANG
Proprietor/Manager

ALCEL CONSTRUCTION
Quezon Avenue, Poblacion,
Alaminos City, Pangasinan

Dear Mr. Ang:

The attached Contract Agreement having been approved, notice is hereby given to ALCEL
CONSTRUCTION that work may proceed on the Improvement of Mangrove Nursery Shed @
OPAG, Brgy. Arnedo, Bolinao, Pangasinan, Provincial Fund, PR No. 2022-02-1344, Project ID No.
PANG-2022-02-0327-CW, within seven (7) calendar days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and
conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided
hereunder. Keep one copy and return the other to the Provincial Government of Pangasinan.

Very truly yours,
L ESPINO III

Name of the Representative of the Bidder

I acknowledge receipt of this T::ice on ‘M2 Ch 25 5 W2
Authorized Signature

R

AMBISY®N

NATINZ040 o™





