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Republic of the Philippines
Province of Pangasinan

Office of the Gobernor

Capitol Compound, Lingayen, Pangasinan
Telefax: (075) 542-2368 Admin: 0917-3114144 EA IV: 0920-918-6016/0918-948-4565
EA II: 0917-596-9282/0933-812-8897 Email: pgoadmin2013@gmail.com

HON. AMADO I. ESPINO llI

Governor

NOTICE OF AWARD
21 February 2022

MR. JERRY G. LIM

General Manager

MIGHTYWAY CONSTRUCTION AND SUPPLY
No. 177, Bari, Mangaldan, Pangasinan

Dear Mr. Lim:

‘We are happy to notify you that the Concreting of Path Walk and Construction/Installation of Solar Street
Lights at Various Barangays (A. Concreting of Path Walk, Brgy. Pototan; B. Construction/Installation of
Solar Street Lights, Brgy. Balagan; C. Construciton/Installation of Solar street Lights, Brgy. Papagueyan;
D. Construction/Installation of Solar Street Lights, Brgy. Pallas; E. Construction/Installation of Solar Street
Lights, Brgy. Parayao) @ Binmaley, Pangasinan, Provincial Fund, PR No. 2022-01-0332, Project ID No.
PANG-2021-12-0031-CW, is hereby award as the Bidder with the Lowest Calculated/Rated Responsive
Bid at a Contract Price equivalent to Three Million Five Hundred Ninety Three Thousand thirty
Two and 65/100 Pesos Only (P3,593,032.65).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

¢) Manpower Schedule

d) Equipment Utilization Schedule

e) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly yours,

/
DO L ESPINO IIT
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Republic of the Philippines
Province of Pangasinan

Office of the Gobernor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO 1l
Governor

NOTICE TO PROCEED

28 February 2022

MR. JERRY G. LIM

General Manager

MIGHTYWAY CONSTRUCTION AND SUPPLY
No. 177, Bari, Mangaldan, Pangasinan

Dear Mr. Lim:

The attached Contract Agreement having been approved, notice is hereby given to MIGHTYWAY
CONSTRUCTION AND SUPPLY that work may proceced on the Concreting of Path Walk and
Construction/Installation of Solar Street Lights at Various Barangays (A. Concreting of Path Walk, Brgy.
Pototan; B. Construction/Installation of Solar Street Lights, Brgy. Balagan; C. Construction/Installation of
Solar Street Lights, Brgy. Papagueyan; D. Construction/Installation of Solar Street Lights, Brgy. Pallas; E.
Construction/Installation of Solar Street Lights, Brgy. Parayao) @Binmaley, Pangasinan, Provincial Fund,
PR No. 2022-01-0332, Project ID No. PANG-2021-12-0031-CW, within seven (7) calendar days after the
receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and conditions of the
Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided hereunder.
Keep one copy and return the other to the Provincial Government of Pangasinan.

Very truly yours,

-22
[ERRY 6. Um

Authorized Signature
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CONTRACT AGREEMENT

This AGREEMENT made this 24* day of February 2022 between the PROVINCIAL GOVERNMENT OF
PANGASINAN, Capitol Compound, Lingayen, Pangasinan (hercinafter called the “Enfity”) and
MIGHTYWAY CONSTRUCTION AND SUPPLY, Brgy. Bari, Mangaldan, Pangasinan, (hereinafter called
the “Contractor”) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Concreting of Path Walk and
Construction/Installation of Solar Street Lights at Various Barangays (A. Concreting of Path Walk, Brgy.
Pototan; B. Construction/Installation of Solar Street Lights, Brgy. Balagan; C. Construction/Installation of
Solar street Lights, Brgy. Papagueyan; D. Construction/Installation of Solar Street Lights, Brgy. Pallas; E.
Construction/Installation of Solar Street Lights, Brgy. Parayao) @ Binmaley, Pangasinan, Provincial Fund,
PR No. 2022-01-0332, Project ID No. PANG-2021-12-0031-CW, (hereinafter called the “Civil Works™) and
the Entity has accepted the Bid for Three Million Five Hundred Ninety Three Thousand thirty Two
and 65/100 Pesos Only (P3,593,032.65) by the Contractor for the execution and completion of such Works
and the remedying of any defects therein;

NOW, THIS AGREEMENT WITNESSETH AS FOLLOWS:

1 Inthis AGREEMENT, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to

2 The following documents as required by the 2016 Revised Implementing Rules and Regulations
of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this
AGREEMENT, viz.:

a. Philippine Bidding Documents (PBDs);

i Drawings/Plans:

ii. Specifications;

iil. Bill of Quantities:

iv. General and Special Conditions of Contract;
V. Supplemental or Bid Bulletins, in any;

b. Winning Bidder’s bid, including the Eligibility Requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding envelopes,
as annexes, and all other documents submitted (e.g. Bidder’s responsc to request for
clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring
Entity’s bid evaluation;

c. Performance Security:

d. Notice of Award of Contract and the Bidder’s conforme thereto, and

e. Other contract documents that may be required by existing laws and/or the Procuring Entity
concerned in the PBDs. Winning bidder agrees that additional contract documents or
information prescribed by the GPPB at that are subsequently required for submission
after the contract execution, such as the Notice to Proceed, Variation Orders and
Warranty Security, shall likewise form part of the Contract.

3 In consideration for the sum of Three Million Five Hundred Ninety Three Thousand
thirty Two and 65/100 Pesos Only (P3,593,032.65) or such other sums as may be
ascertained, MIGHTYWAY CONSTRUCTION AND SUPPLY agrees to the Concreting of
Path Walk and Construction/Installation of Solar Street Lights at Various Barangays (A.
Concreting of Path Walk, Brgy. Pototan; B. Construction/Installation of Solar Street Lights,
Brgy. Balagan; C. Construction/Installation of Solar street Lights, Brgy. Papagueyan; D.
Construction/Installation of Solar Street Lights, Brgy. Pallas; E. Construction/Installation of
Solar Street Lights, Brgy. Parayao) @ Binmaley, Pangasinan, Provincial Fund, PR No. 2022-
01-0332, Project ID No. PANG-2021-12-0031-CW, in accordance with his/her/its Bid.
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4 The PROVINCIAL GOVERNMENT OF PANGASINAN agrees to pay the above-mentioned
sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first
before written

1. ESPINO III
Governor

For:

P\ROV[NCIAL GOVERNMENT MIGHTYWAY CONSTRUCTION
OF PANGASINAN AND SUPPLY

ACKNOWLEDGEMENT

Republic of the Philippines
Province of Pangasinan
Municipality of

B 40 ¢ Qs b
BEFORE ME, a Notary Public, for and in uNGAYEN‘ r%“ Philippines, personally appeared the
following:

HON. AMADO 1. ESPINO 1l Proof of Identity Gov’t ID No. R2014-1833
(Entity’ Issued at Lingayen, Pangasinan
Date Issued 15 August 2018
Proof of Identity
(Contractor) Issued at
Expiry Date

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Concreting of Path Walk and
Construction/Installation of Solar Street Lights at Various Barangays (A. Concreting of Path Walk, Brgy.
Pototan; B. Construction/Installation of Solar Street Lights, Brgy. Balagan; C. Construction/Installation of
Solar street Lights, Brgy. Papagueyan; D. Construction/I ion of Solar Street Lights, Brgy. Pallas; E.
Construction/Installation of Solar Street Lights, Brgy. Parayao) @Binmaley, Pangasinan, Provincial Fund,
PR No. 2022-01-0332, Project ID No. PANG-202| -W-C W, consisting of two (2) pages including this
page where the acknowledgement is written. Pages One and Two are signed on the corresponding spaces
provided thereof by the Parties and their instrumental witnesses and sealed with my notarial seal.

24 FEB 2022

WITNESS MY HAND AND SEAL this day of

*  TMGAVEN. PANAR SR

1EASTRO
NOTARY PUBLIC
UNTIL DECEMBER 31, 2023
COM. SN. 12-06-2021-L-009

’TR NO, 8606211 / 01-03-20
Doc. No. LINGAYEN, PANGASINAN
Page No. 4 MCLE NO. VIC003170
Book No. ROLL OF ATTY. NO. 29986
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