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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO 11l
Governor

NOTICE TO PROCEED

17 February 2022

MR. CONRADO AQUINO

Proprietor/Manager

AQUINO-DELA CRUZ ENGINEERING AND CONST.
No. 128 Capataan, San Carlos City, Pangasinan

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to AQUINO-DELA CRUZ
ENGINEERING AND CONSTRUCTION that work may proceed on the Construction/Installation of Solar
Street Lights, Concreting of Barangay Roads and Construction of Solar Dryer at Various Barangays (A.
Construction/Installation of Solar Street Lights, Brgy. Bega; B. Construction of Solar Dryer, Brgy.
Lilimasan; C. Concreting of Barangay Road, Brgy. Quezon; D. Construction/Installation of Solar Street
Lights,Brgy. Mabini; E. Construction /Installation of Solar Street Lights, Brgy. Rizal Avenue; F.
Construction/Installation of Solar Street Lights, brgy. Naguilayan) @ San Carlos City, Pangasinan,
Provincial Fund, PR No. 2022-01-0401, Project ID No. Pang-2022-01-0042-CW, within seven (7) calendar
days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and conditions of the
Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided hereunder.
Keep one copy and return the other to the Provincial Government of Pangasinan.

Very truly yours,

1 acknowledge receipt of this Notice on £ iim Re -
Name of the Representative of the'Bi ~ O AGexrd

Authorized Signature L/

ety
AMBISY®N

NATIN2040 ™
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CONTRACT AGREEMENT

This AGREEMENT made this 15" day of February 2022 between the PROVINCIAL GOVERNMENT OF
PANGASINAN, Capitol Compound, Lingayen, Pangasinan (hereinafter called the “Entity”) and AQUINO-
DELA CRUZ ENGINEERING AND CONSTRUCTION, San Carlos City, Pangasinan, (hereinafter called
the “Contractor”) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Construction/Installation of Solar Street
Lights, Concreting of Barangay Roads and Construction of Solar Dryer at Various Barangays (A.
Construction/Installation of Solar Street Lights, Brgy. Bega; B. Construction of Solar Dryer, Brgy.
Lilimasan; C. Concreting of Barangay Road, Brgy. Quezon; D. Construction/Installation of Solar Street
Lights,Brgy. Mabini; E. Construction/Installation of Solar Street Lights, Brgy. Rizal Avenue; F.
Construction/Installation of Solar Street Lights, brgy. Naguilapan) @ San Carlos City, Pangasinan,
Provincial Fund, PR No. 2022-01-0401, Project ID No. Pang-2022-01-0042-CW, (hereinafter called the “Civil
Works”) and the Entity has accepted the Bid for Four Million Three Hundred Ninety Five Thousand
Three Hundred Eighty Three and 38/100 Pesos Only (P4,395,383.38) by the Contractor for the
execution and completion of such Works and the remedying of any defects therein;

NOW, THIS AGREEMENT WITNESSETH AS FOLLLOWS:

1 In this AGREEMENT, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to

2 The following documents as required by the 2016 Revised Implementing Rules and Regulations
of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this
AGREEMENT, viz.:

a. Philippine Bidding Documents (PBDs);

Drawings/Plans;

Specifications;

Bill of Quantities;

General and Special Conditions of Contract;
. Supplemental or Bid Bulletins, in any;

e

b. Winning Bidder’s bid, including the Eligibility Requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding envelopes,
as annexes, and all other documents submitted (e.g. Bidder’s response to request for
clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring
Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder’s conforme thereto, and
e. Other contract documents that may be required by existing laws and/or the Procuring Entity

concerned in the PBDs. Winning bidder agrees that additional contract documents or
information prescribed by the GPPB at that are subsequently required for submission
after the contract execution, such as the Notice to Proceed, Variation Orders and

Warranty Security, shall likewise form_part of the Contract.

3 Inconsideration for the sum of Four Million Three Hundred Ninety Five Thousand Three
Hundred Eighty Three and 38/100 Pesos Only (P4,395,383.38) or such other sums as
may be ascertained, AQUINO-DELA CRUZ ENGNEERING AND CONSTRUCTION
agrees to the Construction/Installation of Solar Street Lights, Concreting of Barangay Roads
and Construction of Solar Dryer at Various Barangays (A. Construction/Installation of Solar
Street Lights, Brgy. Bega; B. Construction of Solar Dryer, Brgy. Lilimasan; C. Concreting of
Barangay Road, Brgy. Quezon; D. Construction/Installation of Solar Street Lights,Brgy.
Mabini; E. Construction/Installation of Solar Street Lights, Brgy. Rizal Avenue; F.
Construction/Installation of Solar Street Lights, brgy. Naguilayan) @ San Carlos City,
Pangasinan, Provincial Fund, PR No. 2022-01-0401, Project ID No. Pang-2022-01-0042-CW,
in accordance with his/her/its Bid.
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4 The PROVINCIAL GOVERNMENT OF PANGASINAN agrees to pay the above-mentioned
sum in accordance with the terms of the Bidding.

IN WITNESS, whereof the parties thereto have caused this Agreement to be executed the day and year first
before written :

P
For: For:
PROVINCIAL GOVERNMENT AQUINO-DELA CRUZ ENGINEERING
OF PANGASINAN AND CONSTRUCTION
ACKNOWLEDGEMENT
Republic of the Philippines )
Province of Pangasinan ) S.S.
Municipality of .
unicip: llYoLA”” P 1,-.\'!&}13&&5
s

BEFORE ME, a Notary Public, for and in . Pangasinan, Philippines, personally appeared the
following:

HON. AMADO 1. ESPINO HI Proof of Identity Gov’t ID No. R2014-1833
(Entity) Issued at Lingayen, Pangasinan
Date Issued 15 August 2018
CONRADO AQUINO Proof of Identity
(Contractor) Issued at
Expiry Date

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Construction/Installation of Solar Street
Lights, Concreting of Barangay Roads and Construction of Solar Dryer at Various Barangays (A.
Construction/Installation of Solar Street Lights, Brgy. Bega; B. Construction of Solar Dryer, Brgy.
Lilimasan; C. Concreting of Barangay Road, Brgy. Quezon; D. Construction/Installation of Solar
Street Lights,Brgy. Mabini; E. Construction/Installation of Solar Street Lights, Brgy. Rizal Avenue;
F. Construction/Installation of Solar Street Lights, brgy. Naguilayan) @ San Carlos City,
Pangasinan, Provincial Fund, PR No. 2022-01-0401, Project ID No. Pang-2022-01 -0042-CW,
consisting of two (2) pages including this page where the acknowledgement is written. Pages One and Two are
signed on the corresponding spaces provided thereof by the Parties and their instrumental witnesses and sealed
with my notarial seal.

WITNESS MY HAND AND SEAL this dayof i 5 FEB

at |, Pangasinan. 7

ATTY. MELVIN C. %STRO
NOTARY PUBL.
NOTARY PUBLIG)Nt1L DECEMBER 31, 2023
COM. SN. 12-06-2021-L-009
TR NO. 8606211 / 01-03-2022
1’ LINGAYEN, PANGASINAN
T b MCLE NO. VI0003170
Page N ROLL OF ATTY. NO. 29986
ook No 1BP LIFETIME NO. 017928
Book No.

Series of 2022

qla
313
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~ Province of Pangasinan
Office of the Gobernor
Capitol Compound, Lingayen, Pangasinan

Telefax: (075) 542-2368 Admin: 0917-3114144 EAIV: 0920-918-6016/0918-948-4565
EAll: 0917-596-9282/ 0933-812-8897 Email: pgoadm2013@gmail.com

HON. AMADO L. ESPINO 11l
Governor

NOTICE OF AWARD

11 February 2022

MR. CONRADO AQUINO

Proprietor/Manager

AQUINO-DELA CRUZ ENGINEERING AND CONST,
No. 128 Capataan, San Carlos City, Pangasinan

Dear Mr. Aquino:

We are happy to notify you that the Construction/Installation of Solar Street Lights, Concreting of
Barangay Roads and Construction of Solar Dryer at Various Barangays (A. Construction/Installation of
Solar Street Lights, Brgy. Bega; B. Construction of Solar Dryer, Brgy. Lilimasan; C. Concreting of Barangay
Road, Brgy. Quezon; D. Construction/Installation of Solar Street Lights,Brgy. Mabini; F.
Construction/Installation of Solar Street Lights, Brgy. Rizal Avenue; F. Construction/Installation of Solar
Street Lights, brgy. Naguilayan) @ San Carlos City, Pangasinan, Provincial Fund, PR No. 2022-01-0401,
Project ID No. Pang-2022-01-0042-CW, is hercby awarded you as the Bidder with the Lowest
Calculated/Rated Responsive Bid at a Contract Price equivalent to Four Million Three Hundred
Ninety Five Thousand Three Hundred Eighty Three and 38/100 Pesos Only (P4,395,383.38).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

¢) Manpower Schedule

d) Equipment Utilization Schedule

¢) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly yofts,
4 /
MA DD 1. ESPINO IHT
Conforme:
Conw nO

Date: =2





