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Kepubuc Of the Fiuiippines
Province of Pangasinan
Office of the Gobernor
Capitol Compound, Lingayen, Pangasinan

Prowrcal ‘ it 5 -918-6016/0918-948-4565
smcial Admimistrator: 0917-125-1555 Executive Assistant: 0920
Admin.: 0917-3114144 / 0920-904-2485

Email: peoadm2013@gmail.com

HON. AMADO 1. ESPINO Il
Governor

NOTICE OF AWARD

04 March 2022

ENGR. WILFREDO M. SALAYOG
Manager/Proprietor

W.M. SALAYOG CONSTRUCTION AND GEN. MDSE,
Bolosan District, Dagupan City, Pangasinan

Dear Engr. Salayog:

We are happy to notify you that the Construction/Installation of Solar Street Lights, Concreting of Path
Walk and Construction of Covered C, (Gymnasium) at Various Barangays (A. Construction/Installation
of Solar Street Lights, Brgy. Malioer; B. Construction/Installation of Solar Street Lights, Brgy. Sanlibo; C.
Construction/Installation of Solar Street Lights, Brgy. Maigpa; D. Construction of Covered Court
(Gymnasiumy), Phase II, Brgy. Bical Norte; E. Construction/Installation of Solar Street Light and Concreting
of Path Walk, Zone 5) @ Bayambang, Pangasinan, Capital Qutlay Fund, PR No. 2022-01-0463, Project ID
No. Pang-2022-02-0159-CW, is hereby awarded you as the Bidder with the Lowest Calculated/Rated
Responsive Bid at a Contract Price equivalent to Three Million Six Hundred Ninety Five Thousand
Four Hundred Five and 63/100 Pesos Only (P3,695,405.63).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

¢) Manpower Schedule

d) Equipment Utilization Schedule

¢) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly ygurs,

Date: ol

Of 2500, Mﬁw
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Republic of the Philippines
Province of Pangasinan

Office of the Gobernor

Capitol Compound, Lingayen, Pangasinan
Provincial Administr':tor: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO 1. ESPINO Il
Governor

NOTICE TO PROCEED

10 March 2022

ENGR. WILFREDO M. SALAYOG
Manager/Proprietor

W.M. SALAYOG CONSTRUCTION AND GEN. MDSE.
Bolosan District, Dagupan City, Pangasinan

Dear Engr. Salayog:

The attached Contract Agreement having been approved, notice is hereby given to W.M. SALAYOG
CONSTRUCTION AND GENERAL MERCHANDISE that work may proceed on the Construction
/Installation of Solar Street Lights, Concreting of Path Walk and Construction of Covered C;o%'r
(Gymnasium) at Various Barangays (A. Construction/Installation of Solar Street Lights, Brgy. Maliaer; B.
Construction/Installation of Solar Street Lights, Brgy. Sanlibo; C. Construction/Installation of Solar Street
Lights, Brgy. Maigpa; D. Construction of Covered Court (Gymnasium), Phase I, Brgy. Bical Norte; E.
Construction/Installation of Solar Street Light and Concreting of Path Walk, Zone 5) @ Bayambang,
Pangasinan, Capital Qutlay Fund, PR No. 2022-01-0463, Project ID No. Pang-2022-02-0159-CW, within
seven (7) calendar days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and conditions of the
Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided hereunder.
Keep one copy and return the other to the Provincial Government of Pangasinan.

Very truly ypurs,
/]

AMADO L ESPINO 1II

owledge receipt of this Notice on roren '°> 25

Name of the Representative of tgi Eidder
Authorized Signature
L

g

AMBISY@N

NATIN2040 ™"

%
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CONTRACT AGREEMENT

This AGREEMENT made this 8% day of March 2022 between the PROVINCIAL GOVERNMENT OF
PANGASINAN, Capitol Compound, Lingayen, Pangasinan (hereinafter called the “Entity”) and W.M.
SALAYOG CONSTRUCTION AND GEN. MDSE. Bolosan District, Dagupan City, Pangasinan, (hereinafter
called the “Contractor”) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Construction/Installation of Solar Street
Lights, Concreting of Path Walk and Construction of Covered Cqurt (Gymnasium) at Various Barangays (A.
Construction/Installation of Solar Street Lights, Brgy. Malloei‘,%? Construction/Installation of Solar Street
Lights, Brgy. Sanlibo; C. Construction/Installation of Solar Street Lights, Brgy. Maigpa; D. Construction of
Covered Court (Gymnasium), Phase II, Brgy. Bical Norte; E. Construction/Installation of Solar Street Light
and Concreting of Path Walk, Zone 5) @ Bayambang, Pangasinan, Capital Outlay Fund, PR No. 2022-01-
0463, Project ID No. Pang-2022-02-0159-CW, (hereinafter called the “Civil Works”) and the Entity has
accepted the Bid for Three Million Six Hundred Ninety Five Thousand Four Hundred Five and
63/100 Pesos Only (P3,695,405.63) by the Contractor for the execution and completion of such Works and
the remedying of any defects therein;

NOW, THIS AGREEMENT WITNESSETH AS FOLLLOWS:

1 In this AGREEMENT, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to

2 The following documents as required by the 2016 Revised Implementing Rules and Regulations
of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this
AGREEMENT, viz.:

a.  Philippine Bidding Documents (PBDs);

it Drawings/Plans;

ii. Specifications;

iii. Bill of Quantities;

iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, in any;

b. Winning Bidder’s bid, including the Eligibility Requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding envelopes,
as annexes, and all other documents submitted (e.g. Bidder’s response to request for
clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring
Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto, and

e.  Other contract documents that may be required by existing laws and/or the Procuring Entity
concerned in the PBDs. Winning bidder agrees that additional contract documents or
information prescribed by the GPPB at that are subsequently required for submission
after the contract execution, such as the Notice to Proceed, Variation Orders and

Warranty Security, shall likewise form _part of the Contract.

3 In consideration for the sum of Three Million Six Hundred N inety Five Thousand Four
Hundred Five and 63/100 Pesos Only (P3,695,405.63) or such other sums as may be
ascertained, W.M. SALAYOG CONSTRUCTION AND GEN. MDSE., agrees to the
Construction/Installation of Solar Street Lights, Concreting of Path Walk and Construction of
Covered Court (Gymm%ﬁ) at Various Barangays (A. Construction/Installation of Solar Street
Lights, Brgy. Malioer; B. Construction/Installation of Solar Street Lights, Brgy. Sanlibo; C.
Construction/Installation of Solar Street Lights, Brgy. Maigpa; D. Construction of Covered
Court (Gymnasium), Phase I1, Brgy. Bical Norte; E. Construction/Installation of Solar Street
Light and Concreting of Path Walk, Zone 5) @ Bayambang, Pangasinan, Capital OQutlay Fund,
PR No. 2022-01-0463, Project ID No. Pang-2022-02-0159-CW, in accordance with his/her/its
Bid.
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4 The PROVINCIAL GOVERNMENT OF PANGASINAN agrees to pay the above-mentioned
sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first
before written

ADO 1. ESPINO 11
Governor

For: For:
PROVINCIAL GOVERNMENT W.M. SALAYOG CONSTRUCTION
OF PANGASINAN AND GEN. MDSE.
ACKNOWLEDGEMENT

Republic of the Philippines )
Province of Pangasinan ). S.S.

Municipality of __{RAYVEN b

BEFORE ME, a Notary Public, for and in Pangasinan, Philippines, personally appeared the

following:
HON. AMADO 1. ESPINO III Proof of Identity Gov’t ID No. R2014-1833
(Entity) Issued at Lingayen, Pangasinan
Date Issued 15 August 2018
WILFREDO M. SALAYOG Proof of Identity TAX (EE T FLATON NO -
(Contractor) Issued at \ &z - ‘-0
Expiry Date e n

Bk cAAsIAD, AT
Known to me and to me known to be the same persons who executed and signed the foregoing instrument and

who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Construction/Installation of Solar Street Lights,
Concreting of Path Walk and Construction of Covered Cou iymnasium) at Various Barangays (A.
Construction/Installation of Solar Street Lights, Brgy. Maliver; B. Construction/Installation of Solar Street
Lights, Brgy. Sanlibo; C. Construction/Installation of Solar Street Lights, Brgy. Maigpa; D. Construction of
Covered Court (Gymnasium), Phase II, Brgy. Bical Norte; E. Construction/Installation of Solar Street Light
and Concreting of Path Walk, Zone 5) @ Bayambang, Pangasinan, Capital Outlay Fund, PR No. 2022-01-
0463, Project ID No. Pang-2022-02-0159-CW, consisting of two (2) pages including this page where the
acknowledgement is written. Pages One and Two are signed on the corresponding spaces provided thereof by
the Parties and their instrumental witnesses and sealed with my notarial seal.

WITN AL 08MR ™ 2w
at % 5 24
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ATTY. . CASTRO
UNTIL DECEMBER 31, 2022
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