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Republic of the Philippines
Province of Pangasinan

Office of the Gobernor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO Il
Governor

NOTICE OF AWARD
11 May 2022

MR. JERRY G. LIM

General Manager

MIGHTYWAY CONSTRUCTION AND SUPPLY
No. 177, Bari, Mangaldan, Pangasinan

Dear Mr. Lim:

We are happy to notify you that the Proposed Rural Health Unit II-Southern Lingayen (Phase I) @
Brgy. Basing, Lingayen, Pangasinan, Trust Liabilities Fund — Sual, PR No. 2022-03-2739, Project
ID No. PANG-2022-04-0680-CW, is hereby award as the Bidder with the Lowest Calculated/Rated
Responsive Bid at a Contract Price equivalent to Eight Million Four Hundred Ninety Five Thousand
One Hundred Eighty Two and 92/100 Pesos Only (P8,495,182.92).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

¢) Manpower Schedule

d) Equipment Utilization Schedule

e) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly yours,

T Y

L
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Republic of the Philippines
Province of Pangasinan

Office of the Gobernor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO . ESPINO 111
Governor

NOTICE TO PROCEED

16 May 2022

MR. JERRY G. LIM

General Manager

MIGHTYWAY CONSTRUCTION AND SUPPLY
No. 177, Bari, Mangaldan, Pangasinan

Dear Mr. Lim:

The attached Contract Agreement having been approved, notice is hereby given to MIGHTYWAY
CONSTRUCTION AND SUPPLY that work may proceed on the Proposed Rural Health Unit II-Southern
Lingayen (Phase 1) @ Brgy. Basing, Lingayen, Pangasinan, Trust Liabilities Fund — Sual, PR No. 2022-03-
2739, Project ID No. PANG-2022-04-0680-CW, within seven (7) calendar days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and conditions of the
Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided hereunder.
Keep one copy and return the other to the Provincial Government of Pangasinan.

Very truly y;

Lécknowledge receipt of this Notice on
ame of the Representative of the Biddée
Authorized Signature 7

Ay
aMBiSTON |, 2
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CONTRACT AGREEMENT

This AGREEMENT made this 13" day of May 2022 between the PROVINCIAL GOVERNMENT OF
PANGASINAN, Capitol Compound, Lingayen, Pangasinan (hereinafter called the “Entity”) and
MIGHTYWAY CONSTRUCTION AND SUPPLY, Brgy. Bari, Mangaldan, Pangasinan, (hereinafter called
the “Contractor”) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Proposed Rural Health Unit II-Southern
Lingayen (Phase I) @ Brgy. Basing, Lingayen, Pangasinan, Trust Liabilities Fund — Sual, PR No.
2022-03-2739, Project ID No. PANG-2022-04-0680-CW, (hereinafter called the “Civil Works”) and the
Entity has accepted the Bid for Eight Million Four Hundred Ninety Five Thousand One Hundred
Eighty Two and 92/100 Pesos Only (P8,495,182.92) by the Contractor for the execution and completion
of such Works and the remedying of any defects therein;

NOW, THIS AGREEMENT WITNESSETH AS FOLLOWS:

1 In this AGREEMENT, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to

2 The following documents as required by the 2016 Revised Implementing Rules and Regulations
of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this
AGREEMENT, viz.:

a. Philippine Bidding Documents (PBDs);

i Drawings/Plans;

ii. Specifications;

ii. Bill of Quantities;

iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, in any;

b. Winning Bidder’s bid, including the Eligibility Requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding envelopes,
as annexes, and all other documents submitted (e.g. Bidder’s response to request for
clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring
Entity’s bid evaluation;

¢. Performance Security;

d. Notice of Award of Coniract and the Bidder’s conforme thereto, and

e. Other contract documents that may be required by existing laws and/or the Procuring Entity
concerned in the PBDs. Winning bidder agrees that additional contract documents or
information prescribed by the GPPB at that are subsequently required for submission
after the contract execution, such as the Notice to Proceed, Variation Orders and
Warranty Security, shall likewise form part of the Contract.

3 In consideration for the sum of Eight Million Four Hundred Ninety Five Thousand One
Hundred Eighty Two and 92/100 Pesos Only (P8,495,182.92)or such other sums as may
be ascertained, MIGHTYWAY CONSTRUCTION AND SUPPLY agrees to the Proposed
Rural Health Unit II-Southern Lingayen (Phase I) @ Brgy. Basing, Lingayen,
Pangasinan, Trust Liabilities Fund — Sual, PR No. 2022-03-2739, Project ID No.
PANG-2022-04-0680-CW, in accordance with his/her/its Bid.

4 The PROVINCIAL GOVERNMENT OF PANGASINAN agrees to pay the above-mentioned
sum in accordance with the terms of the Bidding.
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed
before written

day and year first

G.LIM
Proprietor/Manager

For:

PROVINCIAL GOVERNMENT MIGHTYWAY CONSTRUCTION
OF PANGASINAN AND SUPPLY

ACKNOWLEDGEMENT

Republic of the Philippines
Province of Pangasinan

Mmucipautyﬁﬁ,sm.%“

BEFORE ME, a Notary Public, for and in

)
SiS.

Pangasinan, Philippines, personally appeared the

following:
HON. AMADO L ESPINO IIT Proof of Identity Gov’t ID No. R2014-1833
(Entity) Issued at Lingayen, Pangasinan
Date Issued 15 August 2018
JERRY G. LIM Proof of Identity PRC ID
(Contractor) Issued at Manitz

Expiry Date 08/: /202

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Proposed Rural Health Unit IlI-Southern
Lingayen (Phase I) @ Brgy. Basing, Lingayen, Pangasinan, Trust Liabilities Fund — Sual, PR No.
2022-03-2739, Project ID No. PANG-2022-04-0680-CW, consisting of two (2) pages including this page
where the acknowledgement is written. Pages One and Two are signed on the corresponding spaces provided
thereof by the Parties and their instrumental witnesses and sealed with my notarial seal.

WITNESS MY HAND AND SEAL this day of;Mm 13 0

at mm inan.
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